REVIEWED FOR CODE COMPLIANCE

by: //,, Z

Bwldlng Official

rErmITNO. BLD2017-08812

DATE 04/04/18

wesrzuneN EW CONSTRUGTION OF:

Keep thiflplan on'site at all times

CIFY OF ORLAN
PERMITTING SERVICES DIVISION

Scope of Work

These construction documents indicate a scope of work for the construction of a 45,335 square foot one story warehouse
and office facality for Ocean Air Enterprises inc. The building will have 7,112 sq. ft. space dedicated to offices used for
business operations. The larger balance of the building area of 38,223 sq. ft. will be allocated into 2 areas: 30,296 sq. ft.
for rack storage of gift shop retail products such as t-shirts, jewerly, and other souvenir merchandise and 7,927 sq. ft. of
air conditioned space used by employees for bulk unpacking, pricing tagging, and small shipment repacking of the gift
shop products transitioning through the facality to local area retail outlets. There will be no retail sales to the public on
site. The building will be fire sprinklered constructed of precast tilt up concrete walls with interior steel columns
supporting steel girders and joists.

General Notes and Requirements

1. These documents design and specifications are the exclusive property of PNM Architecture (the Architect).
Reproduction in any form without the expressed written permission of PNM Architecture is strictly prohibited.

2. PNM Architecture (the Architect) does not exercise control, and shall not be responsible for any construction means,
methods, techniques, sequences or procedures, or for safety practices in connection with the work. Furthermore PNM
Architecture (the Architect) does not hold any liability for acts or omissions of the Contractor, Sub-Contractors or any
other persons performing any work, or for the failure of any of them to carry out the work in accordance with these
documents and all governing statutes.

3. All work shall comply with the 2014 Florida Building Code and all other applicable rules and regulations.

4. The General Contractor and all Sub-Contractors shall verify all conditions, details and dimensions before proceeding
with work, and shall be responsible for coordination of that work. The Architect shall be notified immediately of any
discrepancies.

5. Drawing dimensions should be followed. Do not scale drawings.

6. It is intended that all work be of the highest quality, and performed by accomplished craftsmen in a workmanlike
manner using accepted practices and methods appropriate to the trade involved.

7. All products and materials shall be installed as per manufacturer's instruction and specifications unless specifically
otherwise directed by the Architect.

8. The General Contractor, Sub-Contractors and Suppliers shall be responsible for coordinating their work and certifying
that their products and installations meet the Florida Building Code, the Florida Accessibility Code as well as all applicable
government statutes.

9. The General Contractor shall be responsible for obtaining all applicable permits and providing the Owner with all
applicable certificates, operating manuals, warranties, etc. prior to occupancy.

10. All work in question including materials, finishes and colors shall be coordinated with appointed project manager.

11. Sub-Contractors and suppliers may submit alternate bids for similar or equal systems, equipment or materials for
approval. These alternates shall be clearly indicated and separated from the base bid. The suggested changes should
provide the same quality or workmanship and not diminish the function of the item or trade.

12. Provide non-slip surfaces at all areas continually exposed to moisture or surface water.

13. All fabricated items shall be made from field measurements. Provide shop drawings or submittals for approval prior to
fabrication and installation.

14. Fire sprinkler and alarm supplier shall be responsible for submitting plans and obtaining all applicable permits for all
required fire sprinkler system modifications and additions.

15. All Contractors are required, before submitting their proposals, to visit the site of the proposed work and completely
familiarize themselves with the scope and nature of the work. Any existing conditions that may in any manner affect their
work should be ascertained regardless of whether it is indicated on the plans or not Any oversight or omission to identify
existing condition which may affect scope of work is Contractor(s) responsibility.
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16. All Contractors are required to examine carefully the drawings, specification and other documents to inform
themselves thoroughly regarding any and all conditions and requirements that may in any manner affect the work.

17. All contractors shall not avail themselves of any unintentional error or omission and shall be charged with the
responsibility of furnishing a complete portion of this contract according to the reasonably implied spirit and intent of the
drawings. Change orders will not be granted after the General Contractor's contract is signed, unless they can be
substantiated as an unforeseeable item beyond the general intent and scope of the work.

18. Structural steel supplier shall provide shop drawings based on these Plans for all steel items indicated herein including
the roof access ladder for approval prior to fabrication.

19. See Life Safety Plans, Floor Plans and Partition types for location of fire rated walls.

20. Provide continuous horizontal blocking in all partitions where indicated and where requireed for equipment and
casework attachment.

21. In General, There shall be no back-to-back electrical, telephone or other outlets. Outlet holes shall be packed with
acoustical sealant.

22. When outlets are inicated as occurring back-to-back they should be separated by 16" horizontally. Where dimensions
are shown which confilct with this, obtain direction from Architect.

23. Provide a sealant joint at all intersection of GWB walls or GWB ceiling with CMU or concrete tilt-up structure.

24. Maintain integrity of all rated partitions and installation of recessed fire extinguisher cabinets, cabinets, towel
despensers, receptacles, electrical panels and other recessed items. At GWB walls, obtain this integrity by installing an
additional layer of gypsum board within wall around all sides of item and an additional layer behind them.

25. Where HVAC or other mechanical, electrical, and plumbing items penetrate partitions, studs shall be braced and
framed to structure as required to provide adequate support. All penetrations through walls shall be sealed to provide
fire, smoke and or acoustic isolation spaces.

26. Before patching any fire-rated CMU or concrete tilt-up partition, fill any exposed cells/cavaties solid with grout.
27. Provide finished walls under and behind wall equipment and casework.

28. Work of engineering disciplines is shown on architectural drawings for coordination and convenience purposes only.
Refer to appropriate discipline drawings for complete and governing information regarding their work.

29. Where exposed structure ceiling areas occur in architectural reflected ceiling plans, full delineation of structural,
mechanical, electrical, and plumbing systems is not provided. Selected elements and devices MAY be shown for location
and coordination, but contractor should not assume all equipment is indicated.

30. These drawings do not indicated fire sprinkler equipment, sprinkler heads, or FS piping. Refer to general note 14.

TERMITE PROTECTION

1. TERMITE PRETREATMENT SHALL CONSIST OF CHEMICAL SOIL TREATMENT. THE BORA-CARE TERMICIDE TREATMENT
SHALL BE REGISTERED BY THE FLORIDA DEPARTMENT OF AGRICULTURE AND CONSUMER SERVICES AS REQUIRED BY THE
FLORIDA BUILDING CODE 2014 EDITION - SECTION 1816..

2. UPON COMPLETION OF THE APPLICATION OF THE TERMITE PROTECTIVE TREATMENT A CERTIFICATE OF COMPLIANCE
SHALL BE ISSUED BY A LICENSED PEST CONTROL COMPANY BEFORE A CERTIFICATE OF OCCUPANCY MAY BE ISSUED. THE
CERTIFICATE OF COMPLIANCE SHALL STATE "THE BUILDING HAS RECEIVED A COMPLETE TREATMENT FOR THE
PREVENTION OF SUBTERRANEAN TERMITES, THE TREATMENT IS IN ACCORDANCE WITH THE RULES AND LAWS
ESTABLISHED BY THE FLORIDA DEPARTMENT OF AGRICULTURE AND CONSUMER SERVICES.

Site Address

7012 MUNICIPAL DRIVE
ORLANDO FLORIDA

Building Code(s)

Building Code - FBC 2014 (5th edition)
Fire Code - FFPC 2014

*Fire Code - NFPA 1 2012

*Life Safety Code - NFPA 101 2012
Plumbing Code - FBPC 2014
Mechanical Code - FBMC 2014
Electrical Code - NEC 2011

Accessory Code - FBC 2014
Administrative Code - FAC

Florida Statues - FS

* indicates with Florida Admendments

Building Data
Occupancy Classification - --------------- Storage S1
Occupant Load 297
Occupant Load per FFPC (NFPA 101):--- 291
Construction Type ---- 1B
TOTAL BUILDING AREA --------------- 45,335 SF
Code Analysis
Allowable Height as per FBC table 503 for S1 use
Type IIB construction 2 stories

Allowable Area as per FBC table 503 for Business use and
Type IIB construction -- 17,500 SF

Area increase for automatic sprinkler system per 506.3
Allowable Area = 17,500 + (17,500 X 300/ 100) = 70,000 SF

proposed total building area of 45,335 is less than allowable area
of 70,000

FLORIDA

Project Team Members

Owner: Khurram Sheik

Ocean Air Enterprises, Inc
7576 Kingspoint Parkway
Orlando, FL 32819
407-447-5040

Structural Engineer:
Brad Bishop PE

BEC Structures LLC
4094 Cardinal Glen
Oviedo, Florida 32765
Phone 407-622-2477

Contractor: HARBCO
3700 34th St. Suite 300
Orlando, FL 32805

Architect: Paul N Medley
PNM Architecture
756 Cove Way
Altamonte Springs, FL 32714
(407) 701-6440

MEP Engineer: Mohamed Ghazall,
MG Engineering Inc.
640 Chapman Court
Oviedo, Florida 32765
Phone 407-786-4811

Civil Engineer: Florida Engineering Group
5127 S Orange Ave Suite 200
Orlando, Florida 32809

407.422.4272 407-895-0324
AREA
Building area
Loading docks 3,458
rack storage area 26,838
Open un-air conditioned racks and loading docks 30,296
Soft Goods pricing area 2,492
Jewelry area 686
Printing area 868
Hard Goods pricing area 2,135
Warehouse support staff offices and server room 504
Warehouse ancillary (lunch room, toilets) 1,242
Air conditioned Warehouse areas 7,927
Warehouse TOTAL square footage 38,223
Office toilets 414
Entrance Lobby 625
Conference room 539
Hallways and paper storage room 432
Offices 5102
Offices TOTAL square footage 7,112
TOTAL BUILDING AREA 45,335
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Abbrevations

A

@ AT
& AND

AB ANCHOR BOLT

ACOUST ACOUSTICAL

A/C AIR CONDITIONING

ACT ACOUSTICAL CEILING TILE
AD AREA DRAIN

AFF ABOVE FINISHED FLOOR
AHU AIR HANDLING UNIT
ALT ALTERNATE

ALUM ALUMINUM

APPROX APPROXIMATE

ARCH ARCHITECTURAL

AV AUDIO VISUAL

AVG AVERAGE

B

BD BOARD

BEJ BRICK EXPANSION JOINT
BLDG BUILDING

BLKG BLOCKING

BOT BOTTOM

BO BOTTOM OF

BRG BEARING

BRK BRICK

BSMT BASEMENT

BUR BUILT-UP ROOF

C

CAB CABINET

CB CATCH BASIN

CFM CUBIC FEET PER MINUTE
CF CUBIC FEET

CFMF COLD—FORMED METAL FRAMING
CJ CONTROL JOINT

CL CENTERLINE

CLG CEILING

CLOS CLOSET

CM CENTIMETER

CMU CONCRETE MASONRY UNIT
CO CLEAR OPENING, CLEAN OUT
COL COLUMN

CONC CONCRETE

CONF CONFERENCE

CONST CONSTRUCTION

CONT CONTINUOUS

CORR CORRIDOR

CPT CARPET

CT CERAMIC TILE

CW CHILLER WATER

CY CUBIC YARD

D

D DEEP

DBL DOUBLE

DET DETAIL

DF DRINKING FOUNTAIN

DIA DIAMETER

DIAG DIAGONAL

DIM DIMENSION

DN DOWN

DR DOOR

DS DOWNSPOUT

DWG(S) DRAWING(S)

E

E EAST

EA EACH

EF EACH FACE

EIFS EXTERIOR INSULATION FINISH SYSTEM

EJ EXPANSION JOINT

ELEC ELECTRICAL

EL ELEVATION

ELEV ELEVATION

EQUIP EQUIPMENT

EQ EQUAL

EW EYE WASH, EACH WAY
EWC ELECTRIC WATER COOLER
EWH ELECTRIC WATER HEATER
EXIST EXISTING

EXP EXPANSION, EXPOSED
EXT EXTERIOR

\

F

FA FIRE ALARM

FB FACE BRICK

FD FLOOR DRAIN

FE FIRE EXTINGUISHER IN CABINET
FEX FIRE EXTINGUISHER ON BRACKET
FF FINISHED FLOOR

FFE FINISHED FLOOR ELEVATION
FH FIRE HYDRANT

FHC FIRE HOSE CABINET

FIN FINISH

FL FLOOR, FLOORING

FO FACE OF

FOC FACE OF CONCRETE

FOM FACE OF MASONRY

FOS FACE OF STUDS

FP FIREPROOF

FR FIRE RATED

FRP FIBERGLASS REINFORCED PLASTIC
FRT FIRE RETARDANT TREATED
FS FULL SIZE

FT FOOT, FEET

FTG FOOTING

FURN FURNISH

FUT FUTURE

FV FIELD VERIFY

G

G GAS

GA GAGE

GALV GALVANIZED

GB GRAB BAR

GC GENERAL CONTRACTOR

GCMU GLAZED CONCRETE MASONRY UNIT
GD GRADE

GFRC GLASS FIBER REINFORCED CONCRETE
GFRG GLASS FIBER REINFORCED GYPSUM
GL GLASS

GYP GYPSUM

GWB GYPSUM WALL BOARD

H

HB HOSE BIB

HC HANDICAPPED, HOLLOW CORE
HD HAND

HDR HEADER

HDWD HARDWOOD

HDW HARDWARE

HK HOOK(S)

HM HOLLOW METAL

HORIZ HORIZONTAL

HP HIGH POINT, HORSE POWER
HR HOUR

HS HEAT STRENGTHENED

HT HEIGHT

HVAC HEATING VENTILATING AIR
CONDITIONING

HW HOT WATER
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ID INSIDE DIAMETER

INSUL INSULATION

INT INTERIOR

INV INVERT

J

JAN JANITOR

JC JANITOR CLOSET
JST JOIST

JT JOINT

K

KD KNOCKDOWN
KG KILOGRAM
KIT KITCHEN

KO KNOCKOUT, KNEE OPENING
KS KNEE SPACE

L

L LONG, LENGTH

LAB LABORATORY

LAV LAVATORY

LB LOAD BEARING

LBS POUNDS

LEV LEVEL

LH LEFT HAND

LHR LEFT HAND REVERSE

LIN LINOLEUM

LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL

LP LOW POINT

LT LIGHT

LTL LINTEL

LVR LOUVER

LW LIGHTWEIGHT

M

MM METER

MAINT MAINTENANCE

MAX MAXIMUM

MDF MEDIUM DENSITY FIBERBOARD
MDO MEDIUM DENSITY OVERLAY
MECH MECHANICAL
MET METAL

MEZZ MEZZANINE
MFR MANUFACTURER
MFG MANUFACTURING
MH MANHOLE

MIN MINIMUM

MIR MIRROR

MISC MISCELLANEOUS
MM MILLIMETER

MNT MOUNT

MO MASONRY OPENING
MTG MOUNTING

MTL METAL

MULL MULLION

N

N NORTH

NE NORTHEAST

NIC NOT IN CONTRACT
NO NUMBER

NOM NOMINAL

NPS NOMINAL PIPE SIZE
NTS NOT TO SCALE
NW NORTHWEST

N\
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O A OVERALL

OC ON CENTER

OD OUTSIDE DIAMETER
OFF OFFICE

OFCl OWNER FURNISHED CONTRACTOR INSTALLED
OFOI OWNER FURNISHED OWNER INSTALLED

OH OVERHEAD, OPPOSITE HAND
OPNG OPENING

OPP OPPOSITE

0TO OUT—TO-OUT

P

PBD PARTICLE BOARD

PC PRECAST

PERF PERFORATED

PNT(D) PAINT(ED)

PL PLATE, PROPERTY LINE
PLAM PLASTIC LAMINATE

PLAS PLASTER

PLBG PLUMBING

PLWD PLYWOOD

PLYWD PLYWOOD

PNL PANEL

POL POLISHED

PR PAIR

PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
PT PRESSURE TREATED

PTN PARTITION

PVC POLYVINYL CHLORIDE

PVG PAVING

PWD PLYWOOD

Q

QT QUARRY TILE

R

R RADIUS, RISER

R/A RETURN AIR

RB RESILIENT BASE

RD ROOF DRAIN

REF REFERENCE

REINF REINFORCED, REINFORCING
REQ'D REQUIRED

RES RESILIENT

REV REVISION

RH RIGHT HAND

RHR RIGHT HAND REVERSE
RL RAIN LEADER

RM ROOM

RTU ROOFTOP UNIT

RUB RUBBER

ROW RIGHT OF WAY
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SAND LAKE DRIVE
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S
S SOUTH

SE SOUTHEAST

S/A SUPPLY AR

SCHED SCHEDULE

SECT SECTION

SIM SIMILAR

SF SQUARE FOOT

SPECS SPECIFICATIONS

SS SERVICE SINK

SST STAINLESS STEEL

STD STANDARD

STL STEEL

STND STAINED

STOR STORAGE

STRUCT STRUCTURAL

SUSP SUSPENDED

S/CONC SEALED CONCRETE
SQ SQUARE

SW SOUTHWEST

SYM SYMMETRICAL

SYS SYSTEM

2

T TREAD

T&B TOP AND BOTTOM
T&G TONGUE AND GROOVE
TC TOP OF CURB

TEL TELEPHONE

TEMP TEMPORARY

THK THICK, THICKNESS

TO TOP OF

TOC TOP OF CONCRETE
TOS TOP OF STEEL

TOW TOP OF WALL

TS TRANSPARENT

TYP TYPICAL

u

UC UNDERCUT

UH UNIT HEATER

UNFIN UNFINISHED

UNO UNLESS NOTED OTHERWISE
UTIL UTILITY

Y,

VB VAPOR BARRIER

VCT VINYL COMPOSITION TILE
VERT VERTICAL

VIF VERIFY IN FIELD

VIR VENT THROUGH ROOF
VWC VINYL WALL COVERING
w

W WIDTH, WEST

W/ WITH

W/0 WITHOUT

WC WATER CLOSET, WALL COVERING
WD WOOD

WGL WIRE GLASS

WH WATER HEATER

WP WATERPROOFING

WT WEIGHT

WWM WELDED WIRE MESH

E

_———

EHTERPRISES

[
[ I L1 M| L
i HET
=—— —— _— T s N
-

4 W C T

ANINRNINE

—
D

ARCHITECTURE

PAUL N

MEDLEY
Architect
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756 Cove Way Altamonte Springs
Florida 32712-7273

PHONE NUMBER 407-701-6440
WWW.PNM-ARCHITECTURE.COM
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